

QUOTATION NOTES

General:

Booth Muirie Ltd does not take responsibility for any alterations or deviations.

Availability of product must be checked at the time of ordering.

Booth Muirie Ltd would like to remind all its prospective customers that take-offs performed by ourselves are always intended as a guide and should always be checked by the cladding contractor in the first instance.

We are happy to assist in the design of a Rainscreen Façade System but will not take responsibility if the panels or the support structure actually required for a project are ultimately different from what was quoted.

Prices are subject to change without prior notice and must be checked at time of ordering.

Delivery:

Unless otherwise stated the prices quoted for panels are ex-works Cardiff. Delivery and any special packaging requirements will be charged at cost.

In order to minimize risks to products, please note that our standard palletised good are NOT suitable for lifting with a crane and are delivered via curtain-sided vehicles to facilitate fork-truck off-load.

As such, Booth Muirie Ltd cannot be held liable for any damage or concern resulting from other delivery or handling methods being used.

ACM panel assembly:

Panels are assembled using mill finish ø3.2mm rivets. Coloured rivets (ø4.8mm) to match panels can be provided at an extra-over cost.

Panel stiffeners may be required depending on panel module sizes, support conditions and wind loadings, these will be subject to additional cost to which the Booth Muirie Ltd standard terms and conditions apply. It is the customer's responsibility to ensure that the structural performance of any product requested is appropriate to the building codes specific to the environment of its intended application.

Panel edge extrusions/angles/sundries are generally supplied in mill finish.

Extrusions/angles/sundries can be supplied in standard RAL colours at an extra-over cost

Gloss and mirror coatings:

- Please be aware that High Gloss and Mirror coatings are very unforgiving.
- Any pressure applied to the surface during handling, fabrication, transporting and installation may cause deformation in the surface.
- Any deformation may not be evident on filmed product but can be very visible when finally installed due to the reflectivity of light from the surface.
- It is not possible to prevent this feature of the product occurring however carefully the product is handled.
- It is to be considered a norm on this product type and as such Booth Muirie Ltd accept no liability should this feature be visible on the finished product.
- If face fixing such materials it is important to follow the manufactures installation guides so as to minimise any deformation caused in this process.

If you require any advice as to exactly which products this can occur on then please contact us to discuss further.

Panel take-offs:

Panel sizes quoted are based on the given details from the supplied take off.

Supply rates are based on the panel sizes being 'module' sizes.

Please note that shaped/raked panels are charged at the overall width x overall height.

Any variation in the module size/quantity of the panels/parts required will result in a variation to the rates quoted above and affect lead times.

Due to fluctuations in Aluminium prices and exchange rates we reserve the right to review our rates prior to order placement. We suggest that this statement should be used as a qualification on your documents.

Lead times: It is vitally important that full attention is paid to the following:

Material lead time, from receipt of either bulk order or schedule should materials have not been bulked in advance:

- ACM – 10-12weeks from receipt of bulk order or schedule order.

Lead time for drawing / design and manufacture:

- 5-6 weeks from receipt of final version of schedule.

NOTE:

- The time frames advised are "up to" and every effort is made to process and manufacture in as short a time frame as possible, but you MUST be able to accommodate the times quoted within your programme.
- The above periods will always be the overriding factor irrespective of any delivery dates that you may specifically request and as such we accept no liability for delays between requested dates and actual date of supply.

Programme delay:

If the project is delayed from the original programme dates given, we may seek recovery of costs for any materials purchased/manufactured ahead of delivery.

